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1. Q: Can Bid Submission Date be extended? 

 
A: No, Bid Submission date will not be extended. Bids will be due on 
Tuesday, December 11, 2018 at 1:00 pm.   
 

2. Q: Are there liquidated damages on this Project?  
 
A:  There are no liquidated damages on this Project.  
 

3. Q: Are we permitted to tie-off to any of the piers, possibly using 
our own auxillary fendering, or must our barges be spudded down? 
 
A:  While operating in Segments 4 and 7 – no pier tie off will be possible 
since the piers have no mooring fixtures and the Trust does not allow tying 
off to fendering or railing. 
 

Segment 3 piers have mooring fixtures, however permission to tie off 
will depend on the size of the barge and the type of proposed auxiliary 
fendering. 

 
In Segment 6, Pier 66 has no mooring fixtures. Pier 84 fendering is 

severely degraded. Therefore, no Segment 6 tie off will be possible.  
 

4. How will the Allowance work be paid? 
 
A:  Work associated with the $750,000 allowance will be paid for through 
negotiated or T&M series of contract change orders, in accordance with 
Division 1 Section 01250 "Contract Modification Procedures" 
and Supplemental Conditions Article 7 “Changes in Work”. Please refer to 
Addendum No. 1, which can be found at https://hudsonriverpark.org/about-
us/bids-business-opportunities. Addendum No. 1 provides further 
information on the work included as Allowances work and also the 
sequence of that work.  
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